
Amendment release date: Tuesday, November 27, 2007 

AMENDMENT No. 1 
 

DESIGN ARCHITECT SERVICES RFQ 
SBC NO. 142/013-02-2004 

 
OF THE STATE OF TENNESSEE, 

FOR 
NEW PRISON FACILITIES 

 
 

This RFQ of the State of Tennessee is hereby amended as follows: 
 

1. Delete Section 2, RFQ Schedule of Events. 

2. Replace with the revised RFQ Schedule of Events, herein attached. 

 
 
END OF AMENDMENT No. 1 
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2 RFQ SCHEDULE OF EVENTS 

The following Schedule of Events represents the Owner's best estimate of the schedule that will be 
followed. Unless otherwise specified, the time of day for the following events will be between 8:00 a.m. 
and 4:30 p.m., Central Time. 

Design Architect Services, New Prison Facilities, Bledsoe County, Tennessee 
SBC NUMBER:  142/013-02-2004 

RFQ SCHEDULE OF EVENTS 
NOTICE:  The Owner reserves the right, at its sole discretion, to adjust this schedule as it deems 
necessary. The Owner will communicate any adjustment to the Schedule of Events to the potential 
Proposers from whom the Owner has received a Notice of Intent to Propose. 

EVENT TIME DATE 
(all dates are State business days) 

1. Owner Issues RFQ  Wednesday 
26-Sep-2007 

2. Disability Accommodation Request Deadline  Tuesday 
2-Oct-2007 

3. Pre-proposal Conference 1:30 p.m. Friday 
12-Oct-2007 

4. Notice of Intent to Propose Deadline  Monday 
22-Oct-2007 

5. Written Comments Deadline  Tuesday 
30-Oct-2007 

6. Owner Responds to Written Comments  Wednesday 
7-Nov-2007 

7. Proposal Deadline  2:00 p.m. Tuesday 
20-Nov-2007 

8. Tentative dates for Proposer Interviews  Tuesday 
15-Jan-2008 

9. Owner Completes Proposal Evaluations  Tuesday 
15-Jan-2008 

10. State Building Commission Review and Approval of Proposer 
for Contract  Thursday 

14-Feb-2008 

11. Owner Issues Evaluation Notice and Opens RFQ Files for 
Public Inspection  Friday 

15-Feb-2008 

12. End of allowed seven work-day Protest Period   Friday 
22-Feb-2008 

13. Contract Signing Deadline  Friday 
29-Feb-2008 

14. Estimated Conclusion of Owner Contract Signature Process  Friday 
4-Apr-2008 

 

15. Anticipated Contract Start Date  Monday 
14-Apr-2008 
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